
 

PUNJAB RESILIENT AND INCLUSIVE AGRICULTURE TRANSFORMATION  

(PRIAT) PROJECT   

TERMS OF REFERENCES (TORs)  

FOR 

HIRING OF LOCAL SERVICE PROVIDER (LSP) UNDER SUB-COMPONENT 2.1 

 (LONG TERM) 

 

A. INTRODUCTION   

Agriculture plays a major role in the economy of Pakistan in general, and of Punjab in particular, 

but agricultural growth has been stagnant. Nationally, agriculture accounts for 20 percent of GDP, 

employs 40 percent of the labor force, and directly and indirectly delivers nearly 80 percent of the 

total value of Pakistan’s exports, of which about 60 percent is contributed by Punjab. Agriculture 

in Punjab is central to the country’s economy and food security. Punjab encompasses 73 percent of 

the national cropped area and 78 percent of the national irrigated area. The province provides large 

shares of the country’s primary crops: maize (78 percent), wheat (77 percent), cotton (73 percent), 

sugarcane (63 percent), and rice (52 percent). Agricultural growth in Punjab, however, has 

immense potential yet to be achieved. 

Improving agricultural growth, especially among small farmers, would be essential to achieving 

poverty reduction and shared prosperity. Poverty in Pakistan has increasingly become concentrated 

among rural households (HH) relying on agriculture. In Punjab, rural poverty is prevalent among 

the landless and small farmers with landholding of less than three acres who represent 78 percent 

of the total rural population in the province. 

Despite emerging market opportunities for productive diversification and increased value addition 

(VA), on-farm and off-farm constraints are slowing down the modernization of the agri-food sector. 

In order to face the challenges that the agricultural sector is facing in Punjab, the Province of 

Punjab has launched the Punjab Resilient and Inclusive Agriculture Transformation Project 

(PRIAT). PRIAT objective is to enhance equitable access to, and productivity of, agricultural 

water, and improve incomes of farmers supported by the project. 

B. PROJECT COMPONENTS  

 The major activities to be carried out under the project would include, inter alia, the followings.   

1) Component-1: Community-driven Improvement of Water Conveyance and 

Application   

Sub-Component 1.1: Upgrading Community Water Conveyance Infrastructure  

Sub-Component 1.2: Improving Community Water Management  

  

2) Component-2: Promotion of Climate Smart High Value Production, Regenerative 

Agriculture, Crop Diversification, Agriculture Value Addition, and Inclusive 

Access to Markets  

 



 

This component will seek to support growth-oriented farmers to (i) diversify, intensify, 

and add value to their production in a market-driven and climate smart approach 

through regenerative agriculture; and (ii) establish and/or upgrade their market linkages 

with off-takers in a sustainable and profitable manner. Producers and Producers Groups 

(i.e., Farmers Enterprise Group = FEGs) will receive both Technical Assistance from 

local service providers (LSPs) and direct financial support through a Matching Grant 

Mechanism. 

 

Sub-Component  2.1: Promotion  of  Regenerative  Agriculture,  Crop 

Diversification, Harvesting, Processing, Agriculture Value Addition, and Inclusive 

Access to Markets   

Improving the market integration of producer groups for increased production, 

diversification and Value Addition (VA) 

Sub-Component 2.2: Promotion of Climate Smart High Value Production  

Practices & Technologies    

C. CONSULTING SERVICES   

PRIAT is seeking the services of consulting firms to act as Local Service Provider (the 

CONSULTANT) within the Subcomponent 2.1 for following activities: 

 

i) Conduct field survey & analysis. 

ii) Community mobilization & formation of FEG. 

iii) Capacity development (training) of the Producers Groups / FEG’s in production practices 

for better yield and quality (Good Agriculture Practices – GAP), technical (Climate Smart 

Agriculture, Environmental issues), and Business topics (Financial, marketing, 

commercial).  

iv) The designing and developing matching grants mechanism and associated outreach 

(Business Plan Design). 

v) Develop linkages of FEG's with potential buyers (Market Linkage Program). 

vi) Provide technical assistance for the Business Plan implementation.  

vii) Provide overall project management support services to the DGA (WM) Punjab, Lahore/ 

PD-PRIAT/ PMU.  

viii) Prepare standards and specifications for Farm machinery & implements to be provided 

under the project.  

ix) Facilitate in finalization of rates for various items, equipment & machinery. 

x) Submit monthly, quarterly, and annual reports for proposed project activities besides 

other periodic reports as per requirements of project management. 

xi) Provide support in the implementation of social & environmental management 

framework, communication strategy/plan, labour & gender management plans, annual 

work plans, etc.  

xii) Any other duty assigned by the project management and the World Bank/ donor.   

The “Local Service Provider” will work in close coordination with PRIAT implementation Unit 

(especially with the Sub Comp. 2.1 team). The contract would cover operation of matching grant 

windows 1 & 2 with several FEGs (Farmer Enterprise Group) to initiate Producer Alliances in 

high value Agriculture across the province of Punjab. 

 



 

D.  OBJECTIVES AND DURATION OF THE ASSIGNMENT  

The CONSULTANT will be required to provide the requisite services by deploying team / Human 

resource having adequate skill set and experience for implementation of Project activities as 

envisaged in Component 2.1 of the Project PC-1 and Project Implementation manual. The 

assignment is supposed to last for 36 months. 

The component 2.1 is targeting small and medium producers of high value chains (Citrus, 

Mangos, grapes, olives, flowers & Vegetables because these potential beneficiaries represent a 

huge part of the agriculture production. Unfortunately, they are facing low yields, poor quality 

produce, market aggregation failures (e.g., limited farmer aggregation, poorly functioning 

wholesale produce markets), high transaction costs, inefficient post-harvest practices, and poor 

infrastructure supporting storage and farm-to-market transport. In order to mitigate these challenges 

through the development of productive alliances (PAs) which is a vertical alliance with Producers 

group AND a buyer, the CONSULTANT will support: 

● The organization and collective action of growth-oriented small and medium producers 

through horizontal alliances (i.e., Farmer Entrepreneur Groups – FEGs); 

● The establishment of vertical alliances by bringing together FEGs and prospective buyers to 

supply specific products in high demand; 

● The formulation of business plans (BPs) to meet the terms of the contract endorsed by the 

buyer, as well as criteria for climate-smart land and water resources, and ecosystem-based 

practices and management; and 

● The implementation of the BP through the provision of technical assistance (TA) and 

financial support (Matching Grants) to allow FEGs to make the required investments and 

supply the required quantity of quality products.  

The objective of component 2.1 is to address the needs of small and medium farmers (owning 

or leasing less than 25 acres) by providing dedicated technical & financial support for better 

productivity & market integration through Farmer Enterprise Groups (FEGs). Productive 

alliance (PA) approach will be adopted by integrating farmers and buyers. The following 

diagram illustrates the concept of Productive Alliance: 



 

 

In order to achieve the objectives of sub-component 2.1, the following interventions will be carried 

out:       

i. Inception 

ii. Preliminary step 

iii. 330 Business Plans (or more) at an area of approximately 150,000- Window 1 (mainly for 

production improvement) 

iv. 100 Business Plans under a Competition process - Window 2 (mainly for value addition – 

ceilings are higher) 

The following diagram illustrates four steps approach within the PRIAT: 

 

The two windows steps will generate a progressive market integration of FEGs. This approach is 

aligned with the limited experience of small and medium producers in making groups. On the top 



 

of these steps, the component 2.1 will support the market integration of FEGs organizing specific 

events and implementing innovations.  

The CONSULTANT Activities 

Inception Phase: field analysis 

In order to implement in an efficient manner, it would be critical for the Project Implementation 

Unit (PIU) to get information and intelligence regarding the following topics:  

➢ Value Chain identification report 

➢ FEGs identification report (and their pipeline) 

➢ Buyers identification report  

➢ Financial Institution mapping report 

➢ Business opportunities identification report (Window 1 & 2) 

➢ Marketing plan (Export and domestic channels) 

➢ Develop and implement detailed system for disbursement of matching grants at the farm as 

well as the processing level (MATCHING GRANT MANUAL). The system will include 

identification of beneficiaries eligible for grants, keeping in view the value chain analysis 

and specific requirement of beneficiaries. 

 

     Finally, the CONSULTANT will prepare 

1. Value Chain Identification Report: The report will identify potential horticulture value 

chains produced in Punjab with respect to export and domestic potential. The report will also 

identify the gaps, potential and opportunities of value addition in each value chain. The 

consultant shall carry out a survey to identify major production issues being faced by the 

growers to be addressed through the farmer training program. The Consultant shall get the 

existing crop production training material reviewed through subject matter specialists. 

Design & develop modules and material for farmer training program.      

2. Business opportunities identification report (Window 1 & 2): The report will identify 

business opportunities for the FEGs. This identification will be done analyzing the domestic 

and export markets. The CONSULTANT will also identify business innovations all around 

the world that could be replicated in Punjab. Within this report, the CONSULTANT will 

also identify the Supply & Service Companies (SSC) that may supply/deliver equipment, 

inputs to the productive alliance during their business plan implementation. Enlistment of 

private sector Supply & Service Companies (SSCs) and certification bodies shall be carried 

out through EOI. The CONSULTANT will have to develop specifications of farm 

machinery & implements, tools and equipment to be purchased under grant provisions. 

Finally, the CONSULTANT will pre-identify Technical Experts (national and international) 

and provide a roster that may be used during the Business Plans implementation.  

3. A marketing plan: Analyze, propose and implement different activities to support the 

market integration of FEGs / productive alliances (including the buyers) for domestic market 

and exports. This could be exhibitions (local, provincial level), visits, and any other 

innovations (like the participatory guarantee systems). The LSP will provide an action plan 

with tentative budget requirements. 

4. FEGs identification report (and their pipeline): The report identifies the different 

pipelines/channels, as entry point, to initiate FEGs and make efficient Expression of Interest 

(EoI). These entry points could be buyers, Microfinance Institution, previous project output. 

It also provides a deep analysis regarding the capacities of the small and medium producers 

that could create the FEGs. A focus would be to review existing business capacities, the 



 

farming system capacities, and the group organization capacities. This information will help 

to design specific training support for the beneficiaries. The CONSULTANT will be 

responsible for identifying key training sessions. PIU with the help of M&E Consultants will 

develop control mechanism for quality trainings and also assess the level of competence 

attained by the FEG after the training. Producers with multi activity would be allowed only 

if the farming systems generate more than 50% of the house-holds income. 

5. Buyers identification report: The report would identify the potential buyers and their 

market requirements. The CONSULTANT will have to update this report and direct contact 

with potential buyers will also be used to explain the objectives and the role of the buyers in 

the project. It will be crucial to encourage buyers to be involved in the project explaining the 

potential benefits they will have (secured supplies in quantity and quality for example). 

6. Financial Institution mapping: This report would consist of deep analysis of the Financial 

Institutions in general & in particular the Microfinance Institutions. It would make a strong 

focus on (i) Different approaches the MFIs use to work with groups, (and if possible, with 

farmers groups); (ii) Various financial services they offer (especially for long-term 

investment) and; (iii) the potential synergies with PRIAT, especially as an exit strategy.  

7. The CONSULTANT will design different forms to be used in the matching grants 

mechanism. The CONSULTANT may have to update a matching grants Manual for the 

two windows. The Project Implementation Manual (PIM) will be shared with the consultant 

at the beginning of the assignment for the guidelines and better understanding of the concept. 

Finally, during this phase, the Consultant will provide an Inception report that include action 

plan, approach, risk analysis and logistic aspect. 

Preliminary step: Capacity Development (EOI and Training) 
The objective of the Preliminary step is to:  

1. Initiate FEGs with an “aggregation” mindset for small and medium farmers; 

2. Initiate a business mindset for small and medium farmers; 

Implement a Capacity building program of the FEGs   on Good Agriculture Practices 

(farming techniques) and business aspects  

 
The consultant will support PRIAT to design and deliver Call for Proposal in order to 

identity potential FEGs. Potential FEG will design an Expression of Interest (EoI) and 

contact PRIAT in order to receive potential support (capacity building). 

Based on the gaps identified during the inception phase, the CONSULTANT will design, 

update or develop and implement a comprehensive training plan for capacity building of 

small and medium producers within the FEGs. Trainers with strong Business (financial, 

commercial marketing) and technical capacities (Climate Smart Agriculture, Good 

Agriculture Practices, Environmental safeguard…) will be required to implement this 

Preliminary phase.  

At the end of the assignment, at least 330 FEGs (or more) at an area of 150,000 acres 

(8-15 members per FEGs) should be capacitated to (i) “discuss” with a buyer, (ii) design 

a Business Plan and (iii) implement a business plan. Several Calls for Proposal will be 

launched in order to attract potential FEGs. These FEGs will provide an expression of 

Interest and if the EoI is accepted, the FEGs will be authorized to receive support from 

the LSP for trainings (and then Business Plan design). This preliminary step would 



 

be an on-going process that will be implemented all over the project life. This step 

will serve as a pipeline to feed the Business Plan competition activities. 

Within the Preliminary step, specifics activities would need to be highlighted, the 

following ones are given as example and some of them may be delivered within a 

Business Plan implementation: 

1. Design / Update Call for Proposal and support PRIAT in delivering it. 

2. Develop & implement training modules and manuals for selected products. The module 

may include the curricula covering Good Agriculture Practices (GAP) for production 

and postharvest management, lesson plans, training methods and evaluation procedures. 

3. Develop & implement training modules for capacity building of the farmers on business 

skills (financial, marketing, commercial).  

4. Support FEGs in the registration process. 

5. Any other tasks assigned by the PMU for developing capacity of different stakeholders 

to improve production quality and ensuring food safety. 

Business Plan Competition: Business Plan design  

After the validation of the EoI and capacity building of the first FEGs initiated, the 

CONSULTANT will help FEGs to contact buyers (using the report of the inception phase). 

These connections will be developed with the support of the CONSULTANT. This contact 

with the buyer will provide a business objective for the FEGs in order to fulfill the market 

requirements of the Buyer. As soon as a buyer is involved in the mechanism, we can speak 

about a PRODUCTIVE ALLIANCE. 

To meet these market requirements, the FEG will have to design a Business Plan with the 

support of CONSULTANT. 

Business Plan Competition: Business Plan implementation 
The Business Plan will be assessed, reviewed and screened by an external firm. If the 

Business Plan is approved, the FEGs will implement it with the support of the 

CONSULTANT who will provide business coaching to the FEGs. 70% of the required 

investment will be provided by the project and 30% will be contributed by the FEG. A 

“close” business coaching is key to build the capacities of the FEG and to create and 

maintain trust with the buyer. 

 

The details (ceiling, eligibility criteria, …) will be shared with the 

CONSULTANT at the very beginning of his assignment. The objective of this 

assignment is to implement 330 Business plans (or more) at an area of 150,000 

acres. 

Marketing Linkages (Domestic & International): 

The CONSULTANT shall deploy team of experts having vast knowledge and experience 

of domestic & international marketing and trade of Horticulture Products. The team shall 

design and implement a comprehensive plan for Market linkages (see Inception Phase 

report) to support the market integration of FEGs. 

 



 

The marketing arm of the CONSULTANT will: 

1. In consultation with various stakeholders, the consultant will develop and 

implement a comprehensive strategy for developing marketing linkages nationally and 

internationally for project stakeholders. The strategy will facilitate all the stakeholders 

and achieve project objectives and targets; marketing strategy may be based on the 

following factors: 

▪ Potential of commodities /group of commodities with respect to domestic market 

and import volume by countries  

▪ Specific import prerequisites for potential export Markets. 

▪ Based on the potential and prospects develop a marketing strategy for each selected 

product in identified market.  

▪ Identification of reputable international and national exhibitions that might be 

helpful for marketing of the produce,  

▪ Develop and execute plan for domestic exhibition of international standard, 

domestic & International promotional campaigns, exposure visits, participation in 

single country exhibitions etc. 

▪ and any other innovations (like the participatory guarantee systems). 

The implementation plan should give a clear path way for activities to be undertaken with 

clear timelines and costs. The plan will be submitted with a budget to PMU-PRIAT for 

approval. 

2. After approval, the consultant will implement the plan according to the schedules, 

timelines and agreed costs. 

3. In consultation with PMU-PRIAT and stakeholders, the consultant will develop and 

implement a robust plan for participation in identified national & international 

exhibitions, promotion & awareness campaigns and exposure visits etc. The plan will 

include criteria for selection for participation of various stakeholders (exporters, 

traders, farmers) in the event, related costs and expected outcomes measured in terms 

of increase in business volume. 

4. The CONSULTANT will develop and implement a detailed plan for domestic & 

international promotional campaigns. The plan will include identification of stake 

holders, products and associated costs of the campaigns. Promotional techniques like 

free tasting of the products and their preparations, sale at discounted rates at the venue 

by exhibitors, presentations, brochures and flyers will be part of the overall plan. The 

plan will clearly indicate other costs incurred by Consultant and charged to the Project. 

5. The CONSULTANT may propose any other effective technique to develop market 

linkages and it may become part of the plan  

6. Any other task directly related to achieve project objectives not previously identified.     

 



 

Gender aspect  

Gender aspect must be considered during the project. The CONSULTANT will give a 

specific attention to the women for each activity, deliverable, report and objectives.  

 

10% of the Productive alliance must have FEGs with women as FEG leader. Specific 

communication strategy may be proposed to target women (Small and medium producers 

but also buyers). Specific training strategy will be formulated based on the best practices. 

Finally, a business coaching would be designed, tested, assessed and implemented for 

women. 

DELIVERABLES 

Objectives 

It is expected that the CONSULTANT will be able to deploy the required team 

during the 36 months of the project implementation to achieve the following 

objectives: 

At least extra 330 FEGs (or more) at an area of 150,000 are created, 330 active 

productive alliances (10% with women FEGs) and 330 business plans (or more) 

implemented. In consultation with various stakeholders, develop and implement 

a comprehensive value chain development strategy covering priority products, 

geographical areas, addressing value chain gap identified in the analysis. The 

strategy would cover to improve all aspects/tiers of the selected value chains 

envisaged under the project i.e. developing code of Good Agriculture Practices, 

conducting trainings for capacity building of farmer for product quality 

improvement, compliance of SPS protocols and achieving Global GAP and other 

international food safety certifications, postharvest handling, sorting/grading, 
packing, processing and transportation. 

Reporting 

The CONSULTANT will be responsible for 4 different and specific activities. The 

application will include these 4 different activities: 

 

 

 

 

 

 

 

 

 

 

 

 



 

The consultant has to produce the following deliverables:  

Activity 1: Inception and Field analysis 

1. Inception report (action plan, including M&E plan and Risk management…). 

2. Buyers’ identification report. 

3. A marketing plan. 

4. A “Good Agriculture Practices" Crop production manuals & modules 

5. Financial Institution mapping report. 

6. Business opportunities identification report (Window 1 & 2). 

7. Matching Grant form. 

8. Communication plan (including the initial Call for Proposal). 

 

Activity 2: Capacity development (training) 

1. Identification of the Value Chains (6-8) 

2. Call for Proposal; 

3. FEG organization (Minimum 330 FEGs or more at an area of 150,000 acres and 

at least 10% with women as leader) 

4. Developing Crop Specific Production Manuals / Guidelines / Training Material 

for farmers and different stake holders for implementation of training. 

5. Training implementation: 

a. Good Agriculture Practices (GAP) for production and postharvest management,  

b. Climate Change aspect and Climate Smart Agriculture, 

c. Environmental aspect (pollution, losses, resource management), 

d. Business skills (financial, marketing, commercial). 

6. Develop International Certification training material for stake holders in English 

& Urdu Language 

7. Capacity building / training of farmers/farmer groups/suppliers to qualify 
for achieving Global GAP & other international certifications under the 
selected value chains.  

 

Activity 3: Business Plan Design Support (Window 1 &2) 

1. Support to FEGs: Business Plan formulation (330 BP – or more) at an area of 

approximately 150,000 acres - Window 1 (mainly for production improvement). 

2. 100 Business Plans under a Competition process - Window 2 (mainly for value 

addition) 

Activity 4: Business Plan Implementation Support 

1. Support to FEGs: Business Plan (BP) implementation coaching (330 BP – or 

more); at an area of approximately 150,000 acres - Window 1 (mainly for 

production improvement). (Disbursement of grants for farm machinery & 

implements and other interventions as requested in the business plans e.g. support 

for marketing etc.) 

 

The Consultant shall carry out the following tasks (and any other to 

implement business plans) 

a. In consultation with the stake holders prepare list of machinery for crop 

production improvement 

b. Prepare benchmark specifications of the approved machinery and implements 



 

c. Work out benchmark prices for the approved machinery and implements 

through market surveys. 

d. Support farmers in purchase of machinery & implements 

e. Carry out inspections along with PISTPV  

f. Support in processing of grant payments. 

g. Any other task mandatory for disbursements of grants under window 1 

  

2. 100 Business Plans under a Competition process - Window 2 (mainly for value 

addition)  

The consultant shall carry out the following tasks (and any other to implement 

business plans): 

a. Provide technical support to beneficiaries for identification of 

machinery for value addition 

b. Provide support in purchase of machinery 

c. Provide technical support in commissioning of the Project 

d. Support in arranging co-financing from the financial institutions (if 

needed) 

e. Provide support for carrying out necessary inspections 

f. Provide support to PMU for processing payments 

g. Provide support to enhance technical capacity of the beneficiaries 

through special need-based capacity building programs 

h. Any other task mandatory for disbursements of grants under window  
 

3. Marketing plan implementation to support for productive alliances 

The consultant shall develop and implement a comprehensive marketing 

plan / strategy for creating linkages for beneficiary farmers in the local or 

international market. The plan shall be developed on yearly basis and 

provide detail about physical activities, time lines and related costs. (The 

plan shall get approved from the PMU) 
The plan should clearly indicate the activities to be undertaken This may include: 

• Awareness seminars / shows for linking local buyers with the 

beneficiary farmers  

• Arranging / organizing (international level) local exhibition for 

marketing of produce. (1 event per year) 

• Identification & participation in reputable international and national 

exhibitions that might be helpful for marketing of the produce. (2 events 

per year) 

• Arranging / organizing promotion campaigns for product promotion etc. 

(Minimum 2 events per year) 
 

(Note: Management fee of all such events shall be borne by LSP including hiring of 

international consultants and short-term staff for management or business match 

making etc. while cost of hiring venue for exhibitions / promotional campaigns, 

building up of stalls, branding of venue, cost of promotion of event and any other cost 

directly related with the organizing of event including cost of travelling & boarding 



 

lodging or international visitors shall be paid by the client. LSP shall prepare and 

submit the budget of the activity for approval to the client. After approval of budget 

the consultant (LSP) shall make all the expenses from their own resources and later 

claim all expenses.) 

 

The firm will provide the following reporting: 

i. Monthly reports (Training, Applications, Grants, Short-Term technical expert 

intervention); 

ii. Periodic report (Activities, results achieved, challenges); 

iii. Final report. 

 

E. GESTATION PERIOD   

 The estimated duration of consultancy services is 36 months (to be decided at the time of 

contract negotiation covering the loan closing and grace period). However, contract period 

will be extendable as mutually agreed by both parties.   

F. SELECTION METHOD  

 The consultants will be recruited in accordance with World Bank Procurement Regulations 

for IPF Borrowers Nov 2020 for selection of consultants using the Quality & Cost Based 

Selection (QCBS) method. 

G. FIRM EXPERIENCE, TEAM COMPOSITION AND QUALIFICATION 

REQUIREMENTS FOR KEY EXPERTS  

 Applicants have a recognized expertise in rural development in Pakistan and must 

demonstrate experience in supporting agri-businesses and Agriculture enterprise 

development with small and medium producers, and in the administration of similar value 

chain development and/or financial support mechanisms (credit, grants, etc.). Experts 

required to carry out the task may include: 

 

Sr. 

No. 
Name of Expert Qualification and Experience 

Input/ 

man-month 

1 
Team Lead 

 

Qualification: Master's degree in Business 
Administration / Economics / Agriculture / Rural 
Development or related discipline. 

• Experience: General experience in his/her field of 

expertise (minimum 15 years or more) and proven 

specific experience (minimum 10 years or more) in 

the implementation of Business Development projects 

for Local Communities programs. He/she must also 

demonstrate team management skills. Fluency in 

speaking English is essential.   

36 

(1 position) 



 

2 

Capacity 

Building 

Specialist  

(Business) 

• Qualification: Master’s degree in Business or related 
discipline 

• Experience: Strong general experience in his/her 

field of expertise (minimum 10 years or more) and 

proven specific experience (minimum 5 years) in the 

implementation of Business training and Coaching 

programs for local communities. Experience in 

Punjab and fluency in English are essential.  

36 

(1 position) 

3 

Capacity 

Building 

Specialist 

(Horticulture) 

• Qualification: Master’s degree in Agriculture 
preferably with majors in Horticulture or related 
discipline 

• Experience: Strong general experience in his/her 

field of expertise (minimum 10 years or more) and 

proven specific experience (minimum 5 years) of 

farmer training programs. Experience in Punjab and 

fluency in English are essential. 

36 

(1 position) 

4 

Business 

Planning 
Specialist 

• Qualification: Master’s degree in Business / 

Economics / Agriculture / Rural Development or 

related discipline 

• Experience: General experience in his/her field of 

expertise (minimum 10 years or more) and proven 

specific experience (minimum 5 years) in business 

planning or modeling or related field. 

36 

(1 position) 

5 

Social and 

Gender 

Specialist 

• Qualification: Master degree in social sciences / 

sociology or related discipline  

• Experience: Proven experience minimum five (05) 

years in social safeguards and gender equity, 

particularly in addressing the specific risks, needs, and 

vulnerabilities of marginalized groups, especially 

women, in program implementation. It would also be 

desirable for the social and gender specialist to have 

experience or a basic understanding of the issue of 

GBV/SEA/SH and the management of such cases. 

Experience in Punjab and fluency in English are 

essential. 

36 

(1 position) 

6 
Communication 

Specialist 

• Qualification: Master degree in Mass 

Communication / Journalism / Social Science or 

related discipline 

• Experience: Proven experience in project 

communication and social management of minimum 

five (5) years. Experience in Punjab and fluency in 

English are essential. 

36 

(1 position) 



 

7 
Marketing 

Specialist 

• Qualification: Master degree in marketing or 

business administration with specialization in 

marketing / Agribusiness or related discipline. 

• Experience: General experience in his/her field of 

expertise (minimum 10 years or more) with minimum 

five (05) years of proven experience in developing 

market linkage for small and medium agribusinesses. 

Experience of international marketing will be added 

advantage. Experience of working in Agribusiness 

sector and fluency in English are essential.  

36 

(1 position) 

 Total   252 

 Non-key 

Experts/ 

Support Staff 

  

 

International 

Marketing 

Expert (Short 

Term) 

Experience: Proven experience in developing market 

linkage for small and medium agribusinesses. 

Experience in capacity building of stake holders 

especially beneficiary farmers in marketing skills and 

prior experience of working in Pakistan shall be an 

added advantage  

24 

 
Field Trainers • Qualification: Master’s degree in Agriculture  540 

 Social / 

Community 

Mobilizers 

• Qualification: Bachelor’s degree from HEC 
recognized University  

540 

  Non-key 

Experts/ 

Support Staff 

Administrative and Financial Officer, Logistics Manager, Business 

Coaches, Human Resource Manager, Associates for Grants & 

Marketing, Drivers, support staff as deemed necessary 

 

The proposal of the consultant shall include details of the material resources required for 

the realization of the service (vehicles, motorcycles, tablets, office space, energy, 

computer, communication, visibility materials, supplies and fuels) under reimbursable 

expenses. The proposal shall also include the communication campaign budget estimation 

and a lump sum for the Short-Term technical experts (including daily rates, travel, travel 

allowance and logistic training expenses). These will be considered as direct costs and 

reimbursed as such, with no possibility for the provider to make a profit on them.  

 

H. CLIENT'S INPUT AND COUNTERPART PERSONNEL  

i) The Consultant shall work closely with the Director General Agriculture (Water 

Management) Punjab, Lahore/ Project Director (PRIAT), Lahore to whom they 



 

will be reporting on day-to-day basis. The Consultant will establish their offices 

in Lahore and project areas at suitable places.  

ii) Director General Agriculture (Water Management) Punjab, Lahore/ Project 

Director (PRIAT) will be representative of the Client who will also resolve 

various administrative issues relating to Consultants arising during the course of 

assignment. The Consultants' Team Leader/ Project Manager will be the 

principal contact and will be expected to be readily available during project 

implementation.  

iii) The Consultants shall be responsible for all aspects of performance of services 

as set forth in these TORs.  

iv) All records and sites will be made available to the Consultant to enable them to 

perform their functions. The Consultants will be required to ensure 

confidentiality of the record.   

v) All relevant documents regarding on farm water management activities are 

freely accessible at OFWM website (http://ofwm.agripunjab.gov.pk), which 

may be useful for interested consultants/ consulting firms.  
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